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GOVERNMENT OF TAMILNADU 
TNIAM PROJECT 

 
 INVITATIONS FOR BIDS (IFB) 
 
 NATIONAL SHOPPING PROCEDURE 

FOR SMALL WORKS 
      
           

Project: Tamil Nadu Irrigated Agriculture Modernization (TNIAM) Project 
Contract title: Construction of Farm Ponds in Lower Vaigai sub basin of  
Ramanathapuram District 

RFQ No: 3/TNIAMP/ AED/ LVG/Works/Phase IV2023-24 

Date: 22.09.2023 

Applicable Procurement Guidelines/Regulations Date: July 2016 
 
 
1. The Government of India has received a credit from the International Development 

Association / loan from the International Bank for Reconstruction & Development 
towards the cost of Tamil Nadu Irrigated Agriculture Modernization (TNIAM) Project 
and intends to apply a part of the funds to cover eligible payments under the contracts for 
construction of works as detailed below. Bidding is open to all bidders from eligible 
source countries as defined in the IBRD Guidelines for Procurement. Bidders from India 
should, however, be registered with the Government of Tamil Nadu or other State 
Governments/Government of India, or State/Central Government Undertakings. Bidders 
are advised to note the minimum qualification criteria specified in Clause 3 of the 
Instructions to Bidders to qualify for the award of the contract. In addition, please 
refer to paragraphs 3.14 and 3.21-3.23 of the World Bank’s procurement regulation July 
2016 setting forth the World Bank’s policy on conflict of interest and eligibility. 

 
2. The Executive  Engineer (AE), Ramanathapuram, (Employer) invites sealed quotations 

for the construction of works detailed in the table.  The bidders may submit quotations 
for any or all of the following works. 

 
3. Quotations and tender notice can be downloaded from the website “www.aed.tn.gov.in” at 

free of cost. In such cases the bidder would be responsible for ensuring that any addenda 
available in website “www.aed.tn.gov.in”” is also downloaded and incorporated 

 Following details are included in the bid document available for download: 
 
 i. Layout Drawings of the works; 
 ii Detailed Bill of Quantities, with estimated rates and prices; 
 iii Technical Specifications; 
 iv. Instructions to Bidders; 
 v. Qualification Information; 
 vi. Format for Submission of Quotation; 
 vii. Criteria for Evaluation and Award of Contract; 
 viii Relevant Forms; and 
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 ix. Draft Contract Agreement format which will be used for finalizing the agreement 
for this Contract. 

 
4. Quotations must be delivered to Executive  Engineer (AE), Ramanathapuram (Employer) 

on or before 13.30 hours on 10th October 2023 and will be opened on the same day at 
14.30 hours, in the presence of the bidders who wish to attend.  If the office happens to 
be closed on the date of receipt of the quotations as specified, the bids will be received 
and opened on the next working day at the same time and venue. 

 
5. Other details can be seen in the quotations. 
 

TABLE 
 
 

PackageNo. Brief Description  
of the Works 

Approximate value  
of Works (Rs.) 

Period of completion 

03/TNIAMP/ 
AED/ 
LVG/Works/ 
Phase 
IV2023-24 

Construction of Farm 
Ponds in Lower Vaigai sub 
basin in Nainarkovil and 
Ramanathapuram  block of  
Ramanathapuram District 
–26 Nos 

27,49,000.00 
 
Inclusive of 12% GST 

6 months  
 
27.04.2024 

  
 

Name      : Thiru. P.Gladwin Israel 

Address   :   Executive Engineer (AE), Agricultural 
Engineering Department, IInd floor, 
JDA office building, Collectorate 
campus, Sethupathi Nagar, 
Ramanathapuram-623503 

Tel. No    :  04567232493 

Fax No.   :  
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Instructions to Bidders 
 

SECTION - A 
 

1. Scope of Works 
 
 The Executive  Engineer (AE), Ramanathapuram (Employer) invites quotations for the 

construction of works as detailed in the table given below  
 
 

Brief Description  
of the Works 

Approximate 
value  
of Works (Rs.) 

Period of 
Completion 

Construction of Farm Ponds in Lower 
Vaigai sub basin in Nainarkovil and 
Ramanathapuram  block of  
Ramanathapuram District –26 Nos 
 
Package 3/TNIAMP/ 
AED/LVG/Works/Phase IV2023-24 

27,49,000.00 
 
Inclusive of 12% 
GST 

6 months  
 
27.04.2024 

 
 The successful bidder will be expected to complete the works by the intended completion 

date specified above.  
 

2. Qualification of the Bidder 
 

 2.1. Qualification Information to be provided by the Bidder: the bidder shall 
provide information on his qualification which shall include:-  

 
(a) Total monetary value of works executed by him for each year of the last 3 years; 
 
(b) List of works (similar to the works described in Para 1) completed satisfactorily 

as a prime contractor during the last 3 years, enclosing certificates from the 
respective Employers in support of experience claimed along with the Employers’ 
contact numbers; 

 
(c)  Report on his financial standing, along with last 3 years’ financial 

statements/Profit and Loss Statements; and   
 

(d)  Details of any litigation, during the last 3 years in which the bidder is involved, 
the parties concerned, and disputed amount or award in each case (Give details of 
both completed and pending cases). 
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3. To qualify for award of the contract the bidder:- 
 

(a) should have satisfactorily completed as a prime contractor at least one similar 
work of value not less than Rs.21,99,200.00  in the last three years; 
 

(b)  should have achieved in at least one year an annual financial turnover (in civil 
engineering construction works of similar nature only) of value not less than      
Rs 54,98,400.00 @ in the last three years; 

 
(c)* Deleted 
   
(d)* Deleted 
 
(e) should not have been temporarily suspended or debarred by the World Bank 

Group in compliance with the Bank’s Anti-Corruption Guidelines and its 
Sanctions Framework under Procurement Regulations  on the date of bid opening  

 
 

3.1. Eligibility - Conflict of Interest* 
 
 Any Bidder found to have a conflict of interest shall be disqualified.  A Bidder may be 

considered to have a conflict of interest for the purpose of this bidding process, if the 
Bidder:  

i. directly or indirectly controls, is controlled by or is under common control with 
another Bidder; or 

ii. receives or has received any direct or indirect subsidy from another Bidder; or 

iii. has the same legal representative as another Bidder; or 

iv. has a relationship with another Bidder, directly or through common third parties, that 
puts it in a position to influence the bid of another Bidder, or influence the decisions 
of the Employer regarding this bidding process; or 

v. any of its affiliates has been hired (or is proposed to be hired) by the Employer or 
Borrower as Engineer for the Contract implementation; 

vi. has a close business or family relationship with the concerned professional staff of the 
project implementing agency 

 
4. Bid Price 

 
a) The contract shall be for the whole works as described in the Bill of quantities, 

drawings and technical specifications.  Corrections, if any, shall be made by 
crossing out, initialing, dating and rewriting. 
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b) All duties, taxes and other levies payable by the contractor under the contract 
shall be included in the total price (GST should be shown separately). 

 
c) The rates quoted by the bidder shall be fixed for the duration of the contract and 

shall not be subject to adjustment on any account. 
 
d) The Bidder shall fill in rates and prices and line item total for all items of the 

Works described in the Bill of Quantities along with total bid price (both in 
figures and words). Items for which no rate or price is entered by the Bidder shall 
be deemed covered by the other rates and prices in the Bill of Quantities. 

 
e) The rates should be quoted in Indian Rupees only. 
 

5. Submission of Quotations 
 
5.1 The bidder is advised to visit the site of works at his own expense and obtain all 

information that may be necessary for preparing the quotation. 
 
5.2 Each bidder shall submit only one quotation.Bidders should not contact other 

competing bidders in matters relating to this bid. 
 
5.3 The quotation submitted by the bidder shall comprise the following :- 
 
 (a) Quotation in the format given in Section B.  
 
 (b) Signed Bill of Quantities; and  
 
 (c) Qualification information form given in Section B duly completed. 
 
5.4 The bidder shall seal the quotation in an envelope addressed to the Executive Engineer 

(AE), Agricultural Engineering Department, IInd floor, JDA office building, Collectorate 
campus, Sethupathi Nagar, Ramanathapuram-623503.The envelope will also bear the 
following identification :-  

 
 Quotation for Construction of Farm Ponds in Lower Vaigai sub basin in 

Nainarkovil and Ramanathapuram  block of  Ramanathapuram District –26 Nos 
 Do not open before 14.30 hours on 10th October 2023. 

5.5 Quotations must be received in the office of the Executive  Engineer (AE), 
Ramanathapuram (Employer) not later than the deadline for submission of quotations 
viz. time13.30 hours and date 10th October 2023. If the specified date is declared a 
holiday, quotations shall be received upto the appointed time on the next working day.  

 
5.6 Signing of Quotations: The name and position held by each person signing the 

quotation and related documents must be typed or printed below the signature. 
 
5.7 Deadline for submission of Quotations: 13.30 hours on 10th October 2023 
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Any quotation received by the Executive  Engineer (AE), Ramanathapuram (Employer) 
after the deadline for submission of quotations will be rejected and returned unopened to 
the bidder. 

6. Validity of Quotation 
 Quotation shall remain valid for a period not less than 45 days after the deadline date 

specified for submission.   
 
7. Opening of Quotations 
 Quotations will be opened in the presence of bidders or their representatives who choose 

to attend on the date and time and at the place specified in the letter of invitation. 
 
8. Information relating to evaluation of quotations and recommendations for the award of 

contract shall not be disclosed to bidders or any other persons not officially concerned 
with the process until the award to the successful bidder is announced. 

 
9. Evaluation of Quotations  
 
9.1 Correction of Arithmetical Errors 
 Bids determined to be substantially responsive shall be checked for any arithmetic errors. 

Errors shall be corrected as follows: 

(a) where there is a discrepancy between the amounts in figures and in words, the amount 
in words shall govern; 

(b) where there is a discrepancy between the unit rate and the line item total resulting 
from multiplying the unit rate by the quantity, unit rate as quoted shall govern; and 

(c) the amount stated in the Bid shall be adjusted in accordance with the above procedure 
for the correction of errors 

 If the Bidder does not accept the corrected amount, the Bid shall be rejected. 
  
9.2 The Employer will evaluate and compare the quotations determined to be substantially 

responsive i.e. which  
 
 (a)  meet the qualification criteria specified in clause 3 above;  
 
 (b) are properly signed ; and  

(c)  conform to the terms and conditions, specifications and drawings without 
material deviations. 

10.  Award of contract 
 The Employer will award the contract to the bidder whose quotation has been determined 

to be substantially responsive and who has offered the lowest evaluated quotation price 
and who meets the specified qualification criteria. 
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10.1 Notwithstanding the above, the Employer reserves the right to accept or reject any 
quotations and to cancel the bidding process and reject all quotations at any time prior to 
the award of contract. 

 
10.2 The bidder whose bid is accepted will be notified of the award of contract by the 

Employer prior to expiration of the quotation validity period.  
 
11. Performance Security  
 
 Within 15 days of receiving letter of acceptance, the successful bidder shall deliver to 

the Executive  Engineer (AE), Ramanathapuram (Employer) the performance security 
(either a bank guarantee or a bank draft in favour of  the Employer) for an amount 
equivalent of 3 % of the contract price. The Performance Security shall be valid till the 
expiry of the period of maintenance of the work, specified in clause 12.Failure of the 
successful Bidder to furnish performance security and to sign the agreement within the 
period stipulated shall constitute sufficient grounds for annulment of award and 
debarring the bidder from participation in bidding for works by the Employer for a 
period of one year, in which case the Employer may make the award to the next lowest 
evaluated bidder or seek quotations afresh. 

 
12. Period of Maintenance: 
 
 The “Period of Maintenance” for the work is six months from the date of taking over 

possession or one full monsoon season whichever occurs later. During the period of 
maintenance, the contractor will be responsible for rectifying any defects in construction 
free of cost to the Employer.  

 
 13. Purchase   of all   construction   materials   including   cement and steel as per the  

specifications (ISI certification marked goods wherever available) shall be the 
responsibility of  the contractor. 

 
14. Fraud and Corruption  

  The World Bank requires compliance with the Bank’s Anti-Corruption Guidelines and its 
prevailing sanctions policies and procedures as set forth in the WBG’s Sanctions 
Framework, as set forth in Section C.  In further pursuance of this policy, bidders shall 
permit and shall cause their agents (whether declared or not), sub-contractors, sub-
consultants, service providers, suppliers and their personnel, to permit the Bank to 
inspect all accounts, records and other documents relating to any prequalification 
process, bid submission, and contract performance (in the case of award), and to have 
them audited by auditors appointed by the Bank. 

...................... 
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SECTION - B 
 
 

1. Format for Qualification Information. 
 
2. Format for Submission of Quotation. 
 
3. Format of Letter of Acceptance. 
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QUALIFICATION  INFORMATION 
 
 

1 For Individual Bidders 
 
1.1 Principal place of business:   ______________________________ 
 
 Power of attorney of signatory of Quotation. 
 [Attach copy] 
 
1.2 Total value of Civil Engineering  2020   ___________________ 
 construction work performed in the last 2021    ___________________ 
 three years (in Rs. Lakhs)   2022 ____________________ 
 
1.3 Work performed as prime contractor (in the same name) on works of a similar nature over 

the last three years.  
 
 
Project 
Name 

 
Name of 
Employer 

 
Descrip-
tion of 
work 

 
Contract 
No. 

 
Value of 
contract 
(Rs.Lakhs) 

 
Date of 
issue of 
work 
order 

 
Stipulated 
period of 
comple-
tion 

 
Actual 
date of 
compl
e-tion 

 
Remarks 
explaining 
reasons 
for delay 
and work 
completed 
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 Existing commitments and on-going works: 
 
 
Description 
of Work 
 
 

(1) 

 
Place & 
State 
 
 

(2) 

 
Contract No. 
& Date 
 
 

(3) 

 
Value of 
Contract  
(Rs. Lakh) 
 

(4) 

 
Stipulated 
period of 
completion 
 

(5) 

 
Value of works* 
remaining to be 
completed  
(Rs. Lakhs) 

(6) 

 
Anticipated 
date of 
completion 
 

(7) 
 
 
 
 
 
 
 
 
 

      

 
* Enclose a certificate from Engineer concerned for completion as well as value of pending 
works.
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1.4 Proposed subcontracts and firms involved. 
  

 
Sections of the 

works 

 
Value of Sub-

contract 

 
Sub-contractor 

(name & address) 

 
Experience in 
similar work 

 
 

* 
 

* 
 

* 

 
* 
* 
* 
* 
* 
* 
 

 
* 
* 
* 
* 
* 
* 
 

 
* 
 

* 
 

* 

             
1.5 Evidence of access to financial resources to meet the requirements of working capital : 

cash in hand, lines of credit, etc. List them below and attach copies of support 
documents. 

 
1.6 Name, address, and telephone, telex, and fax numbers of the Bidders’ bankers who may 

provide references if contacted by the Employer. 
 
1.7 Information on litigation history in which the Bidder is involved. 
 

 
Other 
party(ies) 

 
Employer  

 
Cause of dispute 

 
Amount 
involved 

 
Remarks showing 
present status 
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QUOTATION 
 

* 
Description of the Works:   Construction of Farm Ponds in Lower Vaigai sub basin in Nainarkovil 

and Ramanathapuram  block of  Ramanathapuram District –26 Nos 
 
To:      Executive Engineer (AE), Agricultural Engineering Department, IInd floor, JDA office 
           building, Collectorate campus, Sethupathi Nagar, Ramanathapuram-623503 
 
Subject              :     Construction of Farm Ponds in Lower Vaigai sub basin in Nainarkovil and 
                                    Ramanathapuram  block of  Ramanathapuram District –26 Nos 

 
Reference :  Letter No....................................dated......................from................... 
Sir, 
 
We offer to execute the Works described in your letter referred to above in accordance with the 
Conditions of Contract enclosed therewith at ......... percentage above / below the estimated rates, 
i.e., for a total Contract Price of -  
Rs.** _________________________________________________  [ in figures ] 
Rs.    _________________________________________________  [ in words  ]. 
 
In submitting our Quotation, we make the following declarations: 
 
(a)  No reservations: We have examined and have no reservations to the RFQ document; 
 
(b)  Conformity: We offer to execute the subject work in conformity with the RFQ document 

and in accordance with the Period of Completion specified in Section A.; 
 
(c)   Quotation Validity Period: Our Quotation shall be valid for the period of 45 days, from 

the deadline fixed for the Quotation submission; 
 
(d)  Eligibility:We meet the eligibility requirements and have no conflict of interest, we are not 

participating in more than one quotation in this bidding process, and we have not been 
temporarily suspended or debarred by the World Bank. 

 
(e) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no 

person acting for us or on our behalf will engage in any type of corrupt, fraudulent, 
collusive, coercive, or obstructive practices. 

 
(f) ESHS/GBV Compliance: We hereby undertake to comply with (i) the applicable Laws/ 

Rules/ Regulations for protection of environment, public health and safety; (ii) the 
regulatory authority conditions (if any) attached to any permits or approvals for the project; 
and (iii) the Management Strategies and Implementation Plan (MSIP) to manage the 
Environmental, Social (including sexual exploitation and abuse (SEA) and gender based 
violence (GBV)), Health and Safety (ESHS) risks, and ESHS Code of Conduct, (if any 
prescribed by the Employer ), that will apply to us, our employees and all subcontractors. 
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This quotation and your written acceptance of it shall constitute a binding contract between us. 
We understand that you are not bound to accept the lowest or any quotation you receive. 
 
Yours faithfully, 
 
Authorized Signature   :     Date: ______________ 
 
Name & Title of Signatory : _____________________________________________ 
Name of Bidder  : _____________________________________________ 
Address   : _____________________________________________ 
 
* To be filled in by the Employer before issue of the Letter of Invitation. 
** To be filled in by the Bidder, together with his particulars and date of submission at the 

bottom of this Form. 
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LETTER OF ACCEPTANCE 
CUM NOTICE TO PROCEED WITH THE WORK 

 
(LETTERHEAD OF THE EMPLOYER) 

 
 

Dated : ____________________________ 
 

 
To :  _________________________________   [Name and address of the Contractor] 
 _________________________________ 
 _________________________________ 
 _________________________________ 
 _________________________________ 
 
 
Dear Sirs, 
 
 This is to notify you that your Quotation dated ____________________ for execution of 
the _____________________________________________________________ for the contract 
price of Rupees __________________________________________ [amount in words and 
figures], is hereby accepted by us. 
 
 You are hereby requested to furnish performance security for an amount of Rs. 
____________________ (equivalent to 3% of the contract price) within 15 days of the receipt of 
the letter.  The Performance Security in the form of Bank guarantee or a Bank draft in favour of 
Executive  Engineer (AE), Ramanathapuram (Employer) shall be valid till the expiry of the 
period of maintenance i.e. upto ______________________.  Failure to furnish the Performance 
Security will entail cancellation of the award of contract. 
 
 You are also requested to sign the agreement form and proceed with the work not later 
than ____________________________ under the instructions of the Engineer, 
____________________________ and ensure its completion within the contract period. 
 
 With the issuance of this acceptance letter and your furnishing the Performance Security, 
contract for the above said work stands concluded. 
 
 Yours faithfully, 

 
 
 

Authorized Signature 
 Name and title of Signatory 
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Draft Agreement form for  
Construction through National Shopping  

 
ARTICLES OF AGREEMENT  

 
 
 This deed of agreement is made in the form of agreement on  ________ day 

_______________ month ____________ 2023 ___, between the Executive  Engineer (AE), 

Ramanathapuram (Employer)or his authorized representative (hereinafter referred to as the first 

party) and _____________________ (Name of the Contractor),  S/O _______________ resident 

of ______________  (hereinafter referred to as the second party), to execute the work of 

construction of Farm Ponds in Construction of Farm Ponds in Lower Vaigai sub basin in 

Nainarkovil and Ramanathapuram  block of  Ramanathapuram District –26 Nos (hereinafter 

referred to as works) on the following terms and conditions. 

 
2. Cost of the Contract  
 
 The total cost of the works (hereinafter referred to as the “total cost”) is Rs. ____  as 
reflected in Annexure - 1. 
 
3.1 Payments under its contract: 
 
 Payments to the second party for the construction work will be released by the first party 
in the following manner :- 
 

Installment No. No. of Farm pond 
completed 

Value of payment 
In Lakh 

1   

2   

3   

Total 26  

 
3.2 Payments at each stage will be made by the first party: 
 
 (a)  on the second party submitting an invoice for an equivalent amount ; 
 

(b)  on certification of the invoice (except for the first installment) by the engineer 
nominated by the first party with respect to quality of works in the format in 
Annexure - 2; and  

 
(c)  Deleted. 
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4. Notice by Contractor to Engineer 
 
 The second party, on the works reaching each stage of construction, issue a notice to the 

first party or the Engineer nominated by the first party (who is responsible for 
supervising the contractor, administering the contract, certifying the payments due to the 
contractor, issuing and valuing variations to the contract, awarding extensions of time 
etc.), to visit the site for certification of stage completion.  Within 15 days of the receipt 
of such notice, the first party or the engineer nominated by it, will ensure issue of stage 
completion certificate after due verification.    

 
5. Completion time 
 
 The works should be completed in 6 months from the date of this Agreement. In 

exceptional circumstances, the time period stated in this clause may be extended in 
writing by mutual consent of both the parties.  

 
6. If any of the compensation events mentioned below would prevent the work being 

completed by the intended completion date, the first party will decide on the intended 
completion date being extended by a suitable period: 

 
a) The first party does not give access to the site or a part thereof by the agreed 

period.  
 
b) The first party orders a delay or does not issue completed drawings, specifications 

or instructions for execution of the work on time. 
 
c) Ground conditions are substantially more adverse than could reasonably have 

been assumed before issue of letter of acceptance and from information provided 
to second party or from visual inspection of the site. 

 
d) Payments due to the second party are delayed without reason. 
 
e) Certification for stage completion of the work is delayed unreasonably. 

 
7. Any willful delay on the part of the second party in completing the construction within 

the stipulated period will render him liable to pay liquidated damages. @                       
Rs. *____________ per day which will be deducted from payments due to him. The first 
party may cancel the contract and take recourse to such other action as deemed 
appropriate once the total amount of liquidated damages exceeds 3% of the contract 
amount.  
(Note: The amount of liquidated damages per day should be determined between 
0.05 to 0.1% of the contract value of the works per day and indicated here). 
 
 
 



 17  

 
 
 
8. Duties and responsibilities of the first party 
 
8.1 The first party shall be responsible for providing regular and frequent supervision and 

guidance to the second party for carrying out the works as per specifications. This will 
include written guidelines and regular site visit of the authorized personnel of the first 
party, for checking quality of material and construction to ensure that it is as per the 
norms. 

 
8.2 The first party shall supply 3 sets of drawings, specifications and guidelines to the second 

party for the proposed works. 
 
8.3 Possession of the site will be handed over to the second party within 10 days of signing 

of the agreement. 
 
8.4 The Engineer or such other person as may be authorized by the first party shall hold 

meeting once in a month where the second party or his representative at site will submit 
the latest information including progress report and difficulties if any, in the execution of 
the work. The whole team may jointly inspect the site on a particular day to take stock of 
activities. 

 
8.5 The Engineer shall record his observations/instructions at the time of his site visit in a 

site register maintained by the second party.  The second party will carry out the 
instructions and promptly rectify any deviations pointed out by the engineer.  If the 
deviations are not rectified, within the time specified in the Engineer’s notice, the first 
party as well as the engineer nominated by it, may instruct stoppage or suspension of the 
construction.  It shall thereupon be open to the first party or the engineer to have the 
deviations rectified at the cost of the second party.    

 
9. Duties and responsibilities of the second party 
 
9.1 The second party shall: 

 
a) take up the works and arrange for its completion within the time period stipulated 

in clause 5; 
 
b) employ suitable skilled persons to carry out the works ; 
 
c) regularly supervise and monitor the progress of work ; 
 
d) abide by the technical suggestions / direction of supervisory personnel including 

engineers etc. regarding building construction ;  
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e) be responsible for bringing any discrepancy to the notice of the representative of 
the first party and seek necessary clarification : 

f) ensure that the work is carried out in accordance with specifications, drawings 
and within the total of the contract amount without any cost escalation ; 

 

g) keep the first party informed about the progress of work ; 
 
h) correct the notified defects within the length of time specified by the Field 

Engineer; 
 

i) be responsible for all security and watch and ward arrangements at site till 
handing over of the building to the first party ;  

 

j) maintain necessary insurance against loss of materials/cash, etc. or workman 
disability compensation claims of the personnel deployed on the works as well as 
third party claims. 

 

 k) Pay all duties, taxes and other levies payable by construction agencies as per law 
under the contract (First party will effect deduction from running bills in respect 
of such taxes as may be imposed under the law). 

 
 (l) abide by all labour enactments and rules made there under, regulations, 

notifications and bye laws of the State or Central Government or local authority; 
 
(m) abide by all enactments on environmental protection and rules made there under, 

regulations, notifications and by-laws of the Sate or Central Government, or local 
authorities; 

 
(n) be responsible for the safety of all activities on the Site. 

 

10. Variations / Extra Items 
 

 The works shall be carried out by the second party in accordance with the approved 
drawings and specifications.  However, if, on account of site conditions or any other 
factors, variations are considered necessary, the following procedure shall be followed:- 

 

a) The second party shall provide the Engineer with a quotation for carrying out the 
Variation when requested to do so by the Engineer.  The Engineer shall assess the 
quotation, which shall be given within seven days of the request before the 
Variation is ordered. 

b) If the quotation given by the second party is unreasonable, the Engineer may 
order the Variation and make a change to the Contract Price which shall be based 
on Engineer’s own forecast of the effects of the Variation on the Contractor’s 
costs. 

c) The second party shall not be entitled to additional payment for costs which could 
have been avoided by giving early warning. 
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11. Securities 
 
 The Performance Security (Bank Guarantee from a Nationalized or Scheduled Bank in 

India in the format attached) shall be provided to the Employer no later than the date 
specified in the Letter of Acceptance and shall be issued in an amount and form and by a 
bank or surety acceptable to the Employer.  The Performance Security shall be valid until 
a date 28 days from the date of issue of the Certificate of Completion in the case of a 
Bank Guarantee. 

 

12. Termination 
 

12.1 The Employer may terminate the Contract if the other party causes a fundamental 
breach of the Contract. 

 
12.2 Fundamental breaches of Contract include, but shall not be limited to the 

following: 
 

 (a) the contractor stops work for 28 days and the stoppage has not been 
authorized by the Engineer; 

 
 (b) the Contractor has become bankrupt or goes into liquidation other than for 

a reconstruction or amalgamation; 
 
 (c) the Engineer gives Notice that failure to correct a particular Defect is a 

fundamental breach of Contract and the Contractor fails to correct it 
within a reasonable period of time determined by the Engineer; 

 
 (d) the Contractor does not maintain a security which is required; 

 
12.3 Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 
 

12.4 If the Contract is terminated the Contractor shall stop work immediately, make 
the Site safe and secure and leave the Site as soon as reasonably possible. 

 
13. Payment upon Termination 
 

13.1 If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Engineer shall issue a certificate for the value of the work done 
less advance payments received up to the date of the issue of the certificate, less 
other recoveries due in terms of the contract, less taxes due to be deducted at 
source as per applicable law. 

 
13.2 If the Contract is terminated at the Employer’s convenience, the Engineer shall 

issue a certificate for the value of the work done, the reasonable cost of removal 
of Equipment, repatriation of the Contractor’s personnel employed solely on the 
Works, and the Contractor’s costs of protecting and securing the Works and less 
advance payments received up to the date of the certificate, less other recoveries 
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due in terms of the contract and less taxes due to be deducted at source as per 
applicable law. 

 
14. Dispute settlement   
 

 If over the works, any dispute arises between the two parties, relating to any aspects of 
this Agreement, the parties shall first attempt to settle the dispute through mutual and 
amicable consultation. 

 In the event of agreement not being reached, the matter will be referred for arbitration by 
a Sole Arbitrator not below the level of retired Chief Engineer / Superintending Engineer, 
(not connected in part or whole with this Project in his service) to be appointed by the 
first party. The Arbitration will be conducted in accordance with the Arbitration and 
Conciliation Act, 1996.  The decision of the Arbitrator shall be final and binding on both 
the parties. The Arbitrator shall give his award/decision within 60 days of start of 
proceedings. 

 
15. Fraud and Corruption  

  The World Bank requires compliance with the Bank’s Anti-Corruption Guidelines and its 
prevailing sanctions policies and procedures as set forth in the WBG’s Sanctions 
Framework, as set forth in Section C. In further pursuance of this policy, the Contractor 
shall permit and shall cause its sub-contractors and sub-consultants to permit the Bank 
and/or persons appointed by the Bank to inspect the Site and/or the accounts and records 
relating to the performance of the Contract and the submission of the bid, and to have 
such accounts and records audited by the Bank, if requested by the Bank.  

 
The Priced Bill of Quantities (Annexure 1), Format of Certificate (Annexure 2) and 
Specification and Drawings (Annexure 3) are attached. 
 
Signed and delivered by Sri. ________________________ ______________ for and on behalf 
of the Contractor 
In the presence of the Witness: 
 
i) 
 
ii) 

SIGNATURE 
 
Signed and delivered by Sri __________________ Assistant Executive Engineer/Executive 
Engineer/Superintending Engineer ___________________________ of ______________ for an 
on behalf of the Government. 
 
In the presence of the Witness: 
 
i) 
 
ii) 

SIGNATURE 
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Annexure I 
 

 BILL OF QUANTITIES  
 

The approximate Bill of Quantities is indicated below to give an idea of the work which should 
be executed in accordance with the approved drawings and specifications to enable the bidder to 
furnish the lump sum price.  Bidders may, however, note that no variation in the lump sum cost 
is acceptable (except where extra items are ordered by the Engineer). 
 
Sl.No. Description of Work Qty. Unit Estimated cost Amount 

Rs. 
Lakhs 

In figure 
Rs. Lakhs) 

In 
Word

s 
1 Construction of Farm Ponds in 

Lower Vaigai sub basin in 
Nainarkovil and 
Ramanathapuram  block of  
Ramanathapuram District –26 
Nos 
 
Package 
03/TNIAMP/ AED/ 
LVG/Works/ 
Phase IV 
2023-24  
GST and similar other 
applicable taxes 

26 Nos.    

GST should be shown separately 
     
We agree to execute the works in accordance with the approved drawings and technical 
specifications at …….. percentage above/below the estimated rates, i.e., for a total Contract 
price of Rs......……………..... (amount in figures)(Rs............ amount in words). 
 
 
 
        Signature of Contractor 
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Annexure - 2 
 

FORMAT OF CERTIFICATE 
 

 
 Certified that the works upto -------------------------------------------------- stage(as defined 
in clause 3.1 of the Agreement) in respect of construction of ------------------------------------- at ---
-------------------------------- have been executed satisfactorily in accordance withthe terms and 
conditions of the agreement and as per approved drawing and technical specifications. 
 
 
 
 
 Signature  
 Name & Designation 
 (Official address) 
Place : 
Date : 
 
 
 

Office seal 



 23  

Performance Security - Bank Guarantee 
[Guarantor letterhead or SWIFT identifier code] 

 
 
Performance Guarantee No…………………….[insert guarantee reference number] 
Date………………………….[insert date of issue of the guarantee] 
 
To: ______________________________________________ [name of Employer] 
 _________________________________________ [address of Employer] 
 
 WHEREAS _________________________ [name and address of Contractor] (hereinafter called "the 
Contractor") has undertaken, in pursuance of Contract No. _____ dated ________________ to execute 
__________________________ [name of Contract and brief description of Works] (hereinafter called "the 
Contract"); 
 
 AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you 
with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with his 
obligations in accordance with the Contract; 
 
 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 
 
 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the 
Contractor, up to a total of ____________________ [amount of guarantee1] ___________________________ [in 
words], such sum being payable in the types and proportions of currencies in which the Contract Price is payable, 
and we undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums 
within the limits of ____________________ [amount of guarantee] as aforesaid without your needing to prove or 
to show grounds or reasons for your demand for the sum specified therein. 
 
 We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us 
with the demand. 
 
 We further agree that no change or addition to or other modification of the terms of the Contract or of the 
Works to be performed thereunder or of any of the Contract documents which may be made between you and the 
Contractor shall in any way release us from any liability under this guarantee, and we hereby waive notice of any 
such change, addition or modification. 
 
 This guarantee shall be valid until ……… (i.e.) 28 days from the date of expiry of the Defects Liability 
Period, and any demand for payment under it must be received by us at this office on or before that date. 
 
 
 Signature and seal of the guarantor _____________________________ 
 Name of Bank ____________________________________________ 
 Address ____________________________________________ 
 Date ____________________________________________ 
 
Note:  All italicized text (including footnotes)is for use in preparing this form and shall be deleted from the final 
product. 
 

                                                           
1An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price specified in the 
Contract and denominated in Indian Rupees. 
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Section C. Fraud and Corruption 
(Text in this Section shall not be modified) 

1. Purpose 

1.1 The Bank’s Anti-Corruption Guidelines and this annex apply with respect to procurement 
under Bank Investment Project Financing operations. 

2. Requirements 

2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing); bidders, 
consultants, contractors and suppliers; any sub-contractors, sub-consultants, service 
providers or suppliers; any agents (whether declared or not); and any of their personnel, 
observe the highest standard of ethics during the procurement process, selection and contract 
execution of Bank-financed contracts, and refrain from Fraud and Corruption. 

2.2 To this end, the Bank: 

a. Defines, for the purposes of this provision, the terms set forth below as follows: 

i. “corrupt practice” is the offering, giving, receiving, or soliciting, directly or 
indirectly, of anything of value to influence improperly the actions of another 
party; 

ii. “fraudulent practice” is any act or omission, including misrepresentation, that 
knowingly or recklessly misleads, or attempts to mislead, a party to obtain 
financial or other benefit or to avoid an obligation; 

iii. “collusive practice” is an arrangement between two or more parties designed to 
achieve an improper purpose, including to influence improperly the actions of 
another party; 

iv. “coercive practice” is impairing or harming, or threatening to impair or harm, 
directly or indirectly, any party or the property of the party to influence 
improperly the actions of a party; 

v. “obstructive practice” is: 

(a) deliberately destroying, falsifying, altering, or concealing of evidence material to 
the investigation or making false statements to investigators in order to 
materially impede a Bank investigation into allegations of a corrupt, 
fraudulent, coercive, or collusive practice; and/or threatening, harassing, or 
intimidating any party to prevent it from disclosing its knowledge of matters 
relevant to the investigation or from pursuing the investigation; or 

(b) acts intended to materially impede the exercise of the Bank’s inspection and 
audit rights provided for under paragraph 2.2 e. below. 

b. Rejects a proposal for award if the Bank determines that the firm or individual 
recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-
contractors, service providers, suppliers and/ or their employees, has, directly or 
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indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in 
competing for the contract in question; 

c. In addition to the legal remedies set out in the relevant Legal Agreement, may take other 
appropriate actions, including declaring misprocurement, if the Bank determines at any 
time that representatives of the Borrower or of a recipient of any part of the proceeds of 
the loan engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices 
during the procurement process, selection and/or execution of the contract in question,  
without the Borrower having taken timely and appropriate action satisfactory to the 
Bank to address such practices when they occur, including by failing to inform the Bank 
in a timely manner at the time  they knew of the practices;  

d. Pursuant to the Bank’s Anti- Corruption Guidelines and in accordance with the Bank’s 
prevailing sanctions policies and procedures, may sanction a firm or individual, either 
indefinitely or for a stated period of time, including by publicly declaring such firm or 
individual ineligible (i) to be awarded or otherwise benefit from a Bank-financed 
contract, financially or in any other manner;2 (ii) to be a nominated3 sub-contractor, 
consultant, manufacturer or supplier, or service provider of an otherwise eligible firm 
being awarded a Bank-financed contract; and (iii) to receive the proceeds of any loan 
made by the Bank or otherwise to participate further in the preparation or 
implementation of any Bank-financed project;  

e. Requires that a clause be included in bidding/request for proposals documents and in 
contracts financed by a Bank loan, requiring (i) bidders, consultants, contractors, and 
suppliers, and their sub-contractors, sub-consultants, service providers, suppliers, agents 
personnel, permit the Bank to inspect4 all accounts, records and other documents 
relating to the submission of bids and contract performance, and to have them audited 
by auditors appointed by the Bank. 

 
 
 
 
 
 
 
 
 

                                                           
2 For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without limitation, (i) applying 
for pre-qualification, expressing interest in a consultancy, and bidding, either directly or as a nominated sub-contractor, nominated consultant, 
nominated manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an addendum or amendment 
introducing a material modification to any existing contract. 
3 A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider (different 
names are used depending on the particular bidding document) is one which has been: (i) included by the bidder in its pre-qualification 
application or bid because it brings specific and critical experience and know-how that allow the bidder to meet the qualification requirements for 
the particular bid; or (ii) appointed by the Borrower.   
4 Inspections in this context usually are investigative (i.e., forensic) in nature.  They involve fact-finding activities undertaken by the 
Bank or persons appointed by the Bank to address specific matters related to investigations/audits, such as evaluating the veracity of an allegation 
of possible Fraud and Corruption, through the appropriate mechanisms.  Such activity includes but is not limited to: accessing and examining a 
firm's or individual's financial records and information, and making copies thereof as relevant; accessing and examining any other 
documents, data and information (whether in hard copy or electronic format) deemed relevant for the investigation/audit, and 
making copies thereof as relevant; interviewing staff and other relevant individuals; performing physical inspections and site 
visits; and obtaining third party verification of information. 
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Technical Specifications 

1. The size of the Farm Pond should be as follows 

a) 28.00 m x 28.00 m with 1.50 m depth with single berm, for soils having limited 

depth,  

b) Based on the field condition, actual Farm Pond size, shape and cost can be 

decided, but it should be on pro-rata basis of volume of storage. 

The average capacity of the Farm Pond should be about 1100 cubic metres. 

However, it is the farmer’s choice for any one of the above.  

2. Farm Ponds to be provided with stable inlet and outlet as detailed below: 

Farm pond sixe – 28.0 m x 28.0 m x 1.5 m 

i. Pipe inlet shall be of 30 cm RCC pipe with proper head wall and silt trap. In 

order to harvest more rain water a small earthen channel shall be formed to a 

minimum length of 10 m. Pipe inlet is extended 0.5 m inside the pond. 

ii. Head walls to be constructed at the entry point and pipe to be extended inside 

the pond. 

iii. Pipe outlet shall be of 30 cm RCC pipe extended till the berm width of 1m to 

drain the excess water harvested, only when the pond is full. 

3. Shoulder bunds to be formed around the pond with height 0.60 m and top width of 0.60 

m and side slopes 1:1 depending of soil type, formed all around using excavated earth.  

4. Uniform berm width of minimum 1.00 m is to be maintained all around. Sectioning and 

consolidation of shoulder bund are to be made. 

5. The size depends on the catchment area and quantity of runoff water in principle. But 

most important factor is the willingness of the farmer to part the portion of his land and 

willing to construct the Farm Pond as per the technical specification mentioned in the 

design. If soil conditions permit, the depth can be increased to accommodate more water 

storage. 

6. The topography of the land should be such that there is sufficient catchment area for the 

Farm Pond to harvest rain water. 

7. Farm Pond will be constructed at the lowest portion of the farmer’s land to harvest 

maximum runoff water. 
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8. The soil should be non porous such that, there is not much seepage and percolation losses 

and thus rain water can be stored for longer days for making use of it during critical 

stages of the crop period.  

Social Safeguards 

1. Precaution Boards and caution reflector tapes should be provided by the Contractor for 

the sites adjoining to the common pathway  

2. The excess earth excavated during the construction of the Farm Pond should be safely 

disposed off the site.   

3. The Sub Basin Nodal officers are instructed to provide Name Boards in the site with 

details of scheme, location, estimate cost, contact officer, address, phone No, etc., 

Grievance Redress Mechanism 

1. The Sub Basin Nodal officers are instructed to display a complaint box and maintain a 

complaint register in their office with Office address and office phone number 

2. The sub basin Nodal officer should maintain and operate Grievance Redress 

Mechanism for the handling of any stakeholder complaints/grievance arising out of the 

implementation of project activities and is instructed to incorporate in the OK card.   
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Annexure-3 

DRAWING 

 

Layout of Farm Pond of size 28.00m x 28.00m x 1.50m 
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Inspections and Tests 

1. The concerned section officer (AE/JE) will inspect the all the sites and on satisfactory 

condition will take 100 % measurement of the same and present to the concerned 

AEE(AE). The AEE(AE) after due 75 % check measurement would approve it. The 

EE(AE) would do the 20% counter check measurement in selected sites and ensure the 

quality of work before final payment. The SE(AE) would do the 5% test check 

measurement in selected sites. 

2. Satisfactory report (OK card), after the completion of work, should be obtained from 

the beneficiary. 

Supplementary Information 

From the list of beneficiaries issued at the time of work order, if any beneficiary is 

unwilling to part his/her land at the time of execution, an alternate beneficiary in the 

respective package who is willing to part his/her land will be provided to the contractor.  

 
 
 


