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PROCUREMENT OF CIVIL WORKS
UNDER
NATIONAL SHOPPING PROCEDURES

(For Works valued less than equivalent of $ 100,000 each)
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GOVERNMENT OF TAMILNADU
TNIAM PROJECT

INVITATIONS FOR BIDS (IFB)

NATIONAL SHOPPING PROCEDURE
FOR SMALL WORKS

Project: Tamil Nadu Irrigated Agriculture Modernization (TNIAM)
ProjectContract title:Construction of Farm Ponds in Cauvery Delta sub basin of
Nagapattinam District.

RFQ No: S/TNIAMP/ AED/ CDSB/Works/Phase 1V2023-24
Date: 22.09.2023
Applicable Procurement Guidelines/Regulations Date: July 2016

The Government of India has received a credit from the International Development
Association / loan from the International Bank for Reconstruction & Development
towards the cost of Tamil Nadu Irrigated Agriculture Modernization (TNIAM) Project
and intends to apply a part of the funds to cover eligible payments under the contracts for
construction of works as detailed below. Bidding is open to all bidders from eligible
source countries as defined in the /BRD Guidelines for Procurement. Bidders from India
should, however, be registered with the Government of Tamil Nadu or other State
Governments/Government of India, or State/Central Government Undertakings. Bidders
are advised to note the minimum qualification criteria specified in Clause 3 of the
Instructions to Bidders to qualify for the award of the contract. In addition, please
refer to paragraphs 3.14 and 3.21-3.23 of the World Bank’s procurement regulation July
2016 setting forth the World Bank’s policy on conflict of interest and eligibility.

The Executive Engineer (AE), Nagapattinam(Employer) invites sealed quotations for the
construction of works detailed in the table. The bidders may submit quotations for any or
all of the following works.

Quotations and tender noticecan be downloaded from the website “www.aed.tn.gov.in”at
free of cost. In such cases the bidder would be responsible for ensuring that any addenda
available in website “www.aed.tn.gov.in”” is also downloaded and incorporated.
Following details are included in the bid document available fordownload:

1. Layout Drawings of the works;

1 Detailed Bill of Quantities, with estimated rates and prices;
il Technical Specifications;

1v. Instructions to Bidders;

V. Qualification Information;

Vi. Format for Submission of Quotation;

Vil. Criteria for Evaluation and Award of Contract;

viii ~ Relevant Forms; and



iX. Draft Contract Agreement format which will be used for finalizing the agreement
for this Contract.

4. Quotations must be delivered toExecutive Engineer (AE), Nagapattinam(Employer) on
or before 13.30 hours on10™ October 2023and will be opened on the same day at 14.30
hours, in the presence of the bidders who wish to attend. If the office happens to be
closed on the date of receipt of the quotations as specified, the bids will be received and
opened on the next working day at the same time and venue.

5. Other details can be seen in the quotations.
TABLE
PackageNo. Brief Description Approximate value Period of completion
of the Works of Works (Rs.)
5/TNIAMP/ | Construction of Farm 28,55,000.00 6 months
AED/ Ponds in Cauvery Delta

CDSB/Work |sub basin in Nagapattinam | Inclusive of 12% GST 27.04.2024
s/Phase IV and keelvelur blocks of
2023-24 Nagapattinam Districts —
277 Nos

Name : Thiru.M.Pazhanisamy

Address : Executive Engineer (AE),
Agricultural Engineering Department,
No.25, Sattaiyappar East Street,
Nagapattinam -611001

Tel. No : 04365221083
Fax No.



Instructions to Bidders

SECTION - A

Scope of Works

The Executive Engineer (AE), Nagapattinam(Employer) invites quotations for the
construction of works as detailed in the table given below

Cauvery Delta sub basin in
Nagapattinam and keelvelur blocks | Inclusive of 12% GST 27.04.2024
of Nagapattinam Districts — 27
Nos

0S/TNIAMP/AED/CDSB/Works/
Phase 1V2023-24

Brief Description Approximate value Period of
of the Works of Works (Rs.) Completion
Construction of Farm Ponds in 28,55,000.00 6 months

The successful bidder will be expected to complete the works by the intended completion
date specified above.

2. Qualification of the Bidder

2.1.

Qualification Information to be provided by the Bidder: the bidder shall

provide information on his qualification which shall include:-

(a)
(b)

(©)

(d)

Total monetary value of works executed by him for each year of the last 3 years;

List of works (similar to the works described in Para 1) completed satisfactorily
as a prime contractor during the last 3 years, enclosing certificates from the
respective Employers in support of experience claimed along with the Employers’
contact numbers;

Report on his financial standing, along with last 3 years’ financial
statements/Profit and Loss Statements; and

Details of any litigation, during the last 3 years in which the bidder is involved,
the parties concerned, and disputed amount or award in each case (Give details of
both completed and pending cases).

To qualify for award of the contract the bidder:-




3.1.

(2)

(b)

(©)

(d)
(e)

should have satisfactorily completed as a prime contractor at least one similar
work of value not less than Rs.22,84,000.00 in the last three years;
should have achieved in at least one year an annual financial turnover (in civil
engineering construction works of similar nature only) of value not less than Rs
57,10,000.00@, in the last three years;

*  Deleted

*  Deleted
should not have been temporarily suspended or debarred by the World Bank

Group in compliance with the Bank’s Anti-Corruption Guidelines and its
Sanctions Framework under Procurement Regulations on the date of bid opening

Eligibility - Conflict of Interest*

Any

Bidder found to have a conflict of interest shall be disqualified. A Bidder may be

considered to have a conflict of interest for the purpose of this bidding process, if the
Bidder:

1.

ii.
iil.

1v.

vi.

directly or indirectly controls, is controlled by or is under common control with
another Bidder; or

receives or has received any direct or indirect subsidy from another Bidder; or
has the same legal representative as another Bidder; or

has a relationship with another Bidder, directly or through common third parties, that
puts it in a position to influence the bid of another Bidder, or influence the decisions
of the Employer regarding this bidding process; or

any of its affiliates has been hired (or is proposed to be hired) by the Employer or
Borrower as Engineer for the Contract implementation;

has a close business or family relationship with the concerned professional staff of the
project implementing agency

Bid Price

a)

b)

The contract shall be for the whole works as described in the Bill of quantities,
drawings and technical specifications. Corrections, if any, shall be made by
crossing out, initialing, dating and rewriting.

All duties, taxes and other levies payable by the contractor under the contract
shall be included in the total price (GST should be shown separately).



5.1

5.2

5.3

5.4

5.5

5.6

5.7

C) The rates quoted by the bidder shall be fixed for the duration of the contract and
shall not be subject to adjustment on any account.

d) The Bidder shall fill in rates and prices and line item total for all items of the
Works described in the Bill of Quantities along with total bid price (both in
figures and words). Items for which no rate or price is entered by the Bidder shall
be deemed covered by the other rates and prices in the Bill of Quantities.

e) The rates should be quoted in Indian Rupees only.

Submission of Quotations

The bidder is advised to visit the site of works at his own expense and obtain all
information that may be necessary for preparing the quotation.

Each bidder shall submit only one quotation.Bidders should not contact other
competing bidders in matters relating to this bid.

The quotation submitted by the bidder shall comprise the following :-

(a) Quotation in the format given in Section B.

(b) Signed Bill of Quantities; and

(¢) Qualification information form given in Section B duly completed.

The bidder shall seal the quotation in an envelope addressed to the Executive Engineer

(AE), Agricultural Engineering Department, No.25, Sattaiyappar East Street,
Nagapattinam -611001.The envelope will also bear the following identification :-

o Quotation for Construction of Farm Ponds in Cauvery Delta sub basin in
Nagapattinam and keelvelur blocks of Nagapattinam Districts — 27 Nos
J Do not open before 14.30 hours on 10™ October 2023.

Quotations must be received in the office of the Executive Engineer (AE), Nagapattinam
(Employer) not later than the deadline for submission of quotations viz. time13.30 hours

and date10™ October 2023. If the specified date is declared a holiday, quotations shall be
received upto the appointed time on the next working day.

Signing of Quotations: The name and position held by each person signing the
quotation and related documents must be typed or printed below the signature.

Deadline for submission of Quotations:13.30 hours on 10" October 2023



9.1

9.2

10.

10.1

Any quotation received by the Executive Engineer (AE), Nagapattinam(Employer) after
the deadline for submission of quotations will be rejected and returned unopened to the
bidder.

Validity ofQuotation

Quotation shall remain valid for a period not less than 45 days after the deadline date
specified for submission.

Opening of Quotations

Quotations will be opened in the presence of bidders or their representatives who choose
to attend on the date and time and at the place specified in the letter of invitation.
Information relating to evaluation of quotations and recommendations for the award of
contract shall not be disclosed to bidders or any other persons not officially concerned
with the process until the award to the successful bidder is announced.

Evaluation of Quotations

Correction of Arithmetical Errors

Bids determined to be substantially responsive shall be checked for any arithmetic errors.
Errors shall be corrected as follows:

(a) where there is a discrepancy between the amounts in figures and in words, the amount

in words shall govern;

(b) where there is a discrepancy between the unit rate and the line item total resulting
from multiplying the unit rate by the quantity, unit rate as quoted shall govern; and

(c) the amount stated in the Bid shall be adjusted in accordance with the above procedure

for the correction of errors

If the Bidder does not accept the corrected amount, the Bid shall be rejected.

The Employer will evaluate and compare the quotations determined to be substantially
responsive i.e. which

(a) meet the qualification criteria specified in clause 3 above;

(b) are properly signed ; and

(©) conform to the terms and conditions, specifications and drawings without
material deviations.

Award of contract

The Employer will award the contract to the bidder whose quotation has been determined

to be substantially responsive and who has offered the lowest evaluated quotation price

and who meets the specified qualification criteria.

Notwithstanding the above, the Employer reserves the right to accept or reject any
quotations and to cancel the bidding process and reject all quotations at any time prior to
the award of contract.



10.2 The bidder whose bid is accepted will be notified of the award of contract by the

11.

12.

13.

14.

Employer prior to expiration of the quotation validity period.
Performance Security

Within 15 days of receiving letter of acceptance, the successful bidder shall deliver to
theExecutive Engineer (AE), Nagapattinam(Employer) the performance security (either
a bank guarantee or a bank draft in favour of the Employer) for an amount equivalent of
3 % of the contract price. The Performance Security shall be valid till the expiry of the
period of maintenance of the work, specified in clause 12.Failure of the successful
Bidder to furnish performance security and to sign the agreement within the period
stipulated shall constitute sufficient grounds for annulment of award and debarring the
bidder from participation in bidding for works by the Employer for a period of one year,
in which case the Employer may make the award to the next lowest evaluated bidder or
seek quotations afresh.

Period of Maintenance:

The “Period of Maintenance” for the work is six months from the date of taking over
possession or one full monsoon season whichever occurs later. During the period of
maintenance, the contractor will be responsible for rectifying any defects in construction
free of cost to the Employer.

Purchase of all construction materials including cement and steel as per the
specifications (ISI certification marked goods wherever available) shall be the
responsibility of the contractor.

Fraud and Corruption

The World Bank requires compliance with the Bank’s Anti-Corruption Guidelines and its
prevailing sanctions policies and procedures as set forth in the WBG’s Sanctions
Framework, as set forth in Section C. In further pursuance of this policy, bidders shall
permit and shall cause their agents (whether declared or not), sub-contractors, sub-
consultants, service providers, suppliers and their personnel, to permit the Bank to
inspect all accounts, records and other documents relating to any prequalification
process, bid submission, and contract performance (in the case of award), and to have
them audited by auditors appointed by the Bank.



1.

2.

3.

SECTION -B

Format for Qualification Information.
Format for Submission of Quotation.

Format of Letter of Acceptance.



QUALIFICATION INFORMATION

1 For Individual Bidders

1.1 Principal place of business:

Power of attorney of signatory of Quotation.

[Attach copy]

1.2 Total value of Civil Engineering 2020
construction work performed in the last 2021
three years (in Rs. Lakhs) 2022

1.3 Work performed as prime contractor (in the same name) on works of a similar nature over
the last three years.

Project Name of Descrip- Contract Value of Date of Stipulated Actual Remarks

Name Employer tion of No. contract issue of period of date of explaining
work (Rs.Lakhs) work comple- compl reasons
order tion e-tion  for delay
and work
completed

Existing commitments and on-going works:

Description Place & Contract No. Value of Stipulated  Value of works*  Anticipated

of Work State & Date Contract period of remaining to be  date of
(Rs. Lakh) completion completed completion
(Rs. Lakhs)
€9) 2 (&) “ &) () @)
* Enclose a certificate from Engineer concerned for completion as well as value of pending
works.



1.4  Proposed subcontracts and firms involved.

Sections of the Value of Sub- Sub-contractor Experience in
works contract (name & address) similar work

* % ¥ % k%
* % ¥ % ok %

1.5  Evidence of access to financial resources to meet the requirements of working capital :
cash in hand, lines of credit, etc. List them below and attach copies of support
documents.

1.6 Name, address, and telephone, telex, and fax numbers of the Bidders’ bankers who may
provide references if contacted by the Employer.

1.7 Information on litigation history in which the Bidder is involved.

Other Employer Cause of dispute Amount Remarks showing
party(ies) involved present status

10



QUOTATION

*

Description of the Works:Construction of Farm Ponds in Cauvery Delta sub basin in
Nagapattinam and keelvelur blocks of Nagapattinam Districts — 27
Nos
To:  Executive Engineer (AE), Agricultural Engineering Department,
No.25, Sattaiyappar East Street, Nagapattinam -611001

Subject : Construction of Farm Ponds in Cauvery Delta sub basin in Nagapattinam
and keelvelur blocks of Nagapattinam Districts — 27 Nos

Reference : Letter NO..oovvieiiecieeiee e, dated........ccoeenenne. from.......cceeee.

Sir,

We offer to execute the Works described in your letter referred to above in accordance with the
Conditions of Contract enclosed therewith at ......... percentage above / below the estimated rates,
i.e., for a total Contract Price of -

Rs.** [ in figures ]

Rs. [ in words ].

In submitting our Quotation, we make the following declarations:
(a) No reservations: We have examined and have no reservations to the RFQ document;

(b) Conformity: We offer to executethe subject work in conformity with the RFQ document
and in accordance with the Period of Completion specified in Section A.;

(¢) Quotation Validity Period: Our Quotation shall be valid for the period of 45 days, from
the deadline fixed for the Quotation submission;

(d) Eligibility:We meet the eligibility requirements and have no conflict of interest, we are not
participating in more than one quotation in this bidding process, and we have not been
temporarily suspended or debarred by the World Bank.

(e) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no
person acting for us or on our behalf will engage in any type of corrupt, fraudulent,
collusive, coercive, or obstructive practices.

(f) ESHS/GBV Compliance: We hereby undertake to comply with (i) the applicable Laws/
Rules/ Regulations for protection of environment, public health and safety; (ii) the
regulatory authority conditions (if any) attached to any permits or approvals for the project;
and (iii) the Management Strategies and Implementation Plan (MSIP) to manage the
Environmental, Social (including sexual exploitation and abuse (SEA) and gender based
violence (GBV)), Health and Safety (ESHS) risks, and ESHS Code of Conduct, (if any
prescribed by the Employer ), that will apply to us, our employees and all subcontractors.

11



This quotation and your written acceptance of it shall constitute a binding contract between us.
We understand that you are not bound to accept the lowest or any quotation you receive.

Yours faithfully,

Authorized Signature : Date:

Name & Title of Signatory
Name of Bidder
Address

* To be filled in by the Employer before issue of the Letter of Invitation.
ok To be filled in by the Bidder, together with his particulars and date of submission at the
bottom of this Form.

12



LETTER OF ACCEPTANCE
CUM NOTICE TO PROCEED WITH THE WORK

(LETTERHEAD OF THE EMPLOYER)

Dated :
To: [Name and address of the Contractor]
Dear Sirs,
This is to notify you that your Quotation dated for execution of
the for the contract
price of Rupees [amount in words and

figures], is hereby accepted by us.

You are hereby requested to furnish performance security for an amount of Rs.
(equivalent to 3% of the contract price) within 15 days of the receipt of
the letter. The Performance Security in the form of Bank guarantee or a Bank draft in favour of
Executive Engineer (AE), Nagapattinam(Employer) shall be valid till the expiry of the period of
maintenance i.e. upto . Failure to furnish the Performance Security
will entail cancellation of the award of contract.

You are also requested to sign the agreement form and proceed with the work not later
than under the instructions of the Engineer,
and ensure its completion within the contract period.

With the issuance of this acceptance letter and your furnishing the Performance Security,
contract for the above said work stands concluded.

Yours faithfully,

Authorized Signature
Name and title of Signatory

13



Draft Agreement form for
Construction through National Shopping

ARTICLES OF AGREEMENT

This deed of agreement is made in the form of agreement on day
month 2023 , between the Executive Engineer (AE),
Nagapattinam(Employer)or his authorized representative (hereinafter referred to as the first
party) and (Name of the Contractor), S/O resident
of (hereinafter referred to as the second party), to execute the work of
construction of Farm Ponds in Construction of Farm Ponds in Cauvery Delta sub basin in
Nagapattinam and keelvellur blocks of Nagapattinam Districts — 27 Nos(hereinafter referred to
as works) on the following terms and conditions.

2. Cost of the Contract

The total cost of the works (hereinafter referred to as the “total cost”) is Rs. as
reflected in Annexure - 1.

3.1 Payments under its contract:

Payments to the second party for the construction work will be released by the first party
in the following manner :-

Installment No. No. of Farm pond Value of payment
completed In Lakh
1
2
3
Total 27

3.2 Payments at each stage will be made by the first party:
(a) on the second party submitting an invoice for an equivalent amount ;
(b) on certification of the invoice (except for the first installment) by the engineer
nominated by the first party with respect to quality of works in the format in

Annexure - 2; and

(©) Deleted.
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Notice by Contractor to Engineer

The second party, on the works reaching each stage of construction, issue a notice to the
first party or the Engineer nominated by the first party (who is responsible for
supervising the contractor, administering the contract, certifying the payments due to the
contractor, issuing and valuing variations to the contract, awarding extensions of time
etc.), to visit the site for certification of stage completion. Within 15 days of the receipt
of such notice, the first party or the engineer nominated by it, will ensure issue of stage
completion certificate after due verification.

Completion time

The works should be completed in 6 months from the date of this Agreement. In
exceptional circumstances, the time period stated in this clause may be extended in
writing by mutual consent of both the parties.

If any of the compensation events mentioned below would prevent the work being
completed by the intended completion date, the first party will decide on the intended
completion date being extended by a suitable period:

a) The first party does not give access to the site or a part thereof by the agreed
period.

b) The first party orders a delay or does not issue completed drawings, specifications
or instructions for execution of the work on time.

c) Ground conditions are substantially more adverse than could reasonably have
been assumed before issue of letter of acceptance and from information provided
to second party or from visual inspection of the site.

d) Payments due to the second party are delayed without reason.
e) Certification for stage completion of the work is delayed unreasonably.

Any willful delay on the part of the second party in completing the construction within
the stipulated period will render him liable to pay liquidated damages. @ Rs.
per day which will be deducted from payments due to him. The first
party may cancel the contract and take recourse to such other action as deemed
appropriate once the total amount of liquidated damages exceeds 3% of the contract
amount.

(Note: The amount of liquidated damages per day should be determined
between0.05 to 0.1% of the contract value of the worksper day and indicated here).

15



8.1

8.2

8.3

8.4

8.5

9.1

Duties and responsibilities of the first party

The first party shall be responsible for providing regular and frequent supervision and
guidance to the second party for carrying out the works as per specifications. This will
include written guidelines and regular site visit of the authorized personnel of the first
party, for checking quality of material and construction to ensure that it is as per the
norms.

The first party shall supply 3 sets of drawings, specifications and guidelines to the second
party for the proposed works.

Possession of the site will be handed over to the second party within 10 days of signing
of the agreement.

The Engineer or such other person as may be authorized by the first party shall hold
meeting once in a month where the second party or his representative at site will submit
the latest information including progress report and difficulties if any, in the execution of
the work. The whole team may jointly inspect the site on a particular day to take stock of
activities.

The Engineer shall record his observations/instructions at the time of his site visit in a
site register maintained by the second party. The second party will carry out the
instructions and promptly rectify any deviations pointed out by the engineer. If the
deviations are not rectified, within the time specified in the Engineer’s notice, the first
party as well as the engineer nominated by it, may instruct stoppage or suspension of the
construction. It shall thereupon be open to the first party or the engineer to have the
deviations rectified at the cost of the second party.

Duties and responsibilities of the second party

The second party shall:

a) take up the works and arrange for its completion within the time period stipulated
in clause 5;

b) employ suitable skilled persons to carry out the works ;

C) regularly supervise and monitor the progress of work ;

d) abide by the technical suggestions / direction of supervisory personnel including

engineers etc. regarding building construction ;

e) be responsible for bringing any discrepancy to the notice of the representative of
the first party and seek necessary clarification :
f) ensure that the work is carried out in accordance with specifications, drawings

and within the total of the contract amount without any cost escalation ;

16



10.

11.

g)
h)

3

k)

)

(m)

(n)

keep the first party informed about the progress of work ;

correct the notified defects within the length of time specified by the Field
Engineer;

be responsible for all security and watch and ward arrangements at site till
handing over of the building to the first party ;

maintain necessary insurance against loss of materials/cash, etc. or workman
disability compensation claims of the personnel deployed on the works as well as
third party claims.

Pay all duties, taxes and other levies payable by construction agencies as per law
under the contract (First party will effect deduction from running bills in respect
of such taxes as may be imposed under the law).

abide by all labour enactments and rules made there under, regulations,
notifications and bye laws of the State or Central Government or local authority;

abide by all enactments on environmental protection and rules made there under,
regulations, notifications and by-laws of the Sate or Central Government, or local

authorities;

be responsible for the safety of all activities on the Site.

Variations / Extra Items

The works shall be carried out by the second party in accordance with the approved
drawings and specifications. However, if, on account of site conditions or any other
factors, variations are considered necessary, the following procedure shall be followed:-

a)

b)

c)

The second party shall provide the Engineer with a quotation for carrying out the
Variation when requested to do so by the Engineer. The Engineer shall assess the
quotation, which shall be given within seven days of the request before the
Variation is ordered.

If the quotation given by the second party is unreasonable, the Engineer may
order the Variation and make a change to the Contract Price which shall be based
on Engineer’s own forecast of the effects of the Variation on the Contractor’s
costs.

The second party shall not be entitled to additional payment for costs which could
have been avoided by giving early warning.

Securities

The Performance Security (Bank Guarantee from a Nationalized or Scheduled Bank in
India in the format attached)shall be provided to the Employer no later than the date
specified in the Letter of Acceptance and shall be issued in an amount and form and by a

17



12.

13.

bank or surety acceptable to the Employer. The Performance Security shall be valid until
a date 28 days from the date of issue of the Certificate of Completion in the case of a
Bank Guarantee.

Termination

12.1  The Employer may terminate the Contract if the other party causes a fundamental
breach of the Contract.

12.2  Fundamental breaches of Contract include, but shall not be limited to the

following:

(a) the contractor stops work for 28 days and the stoppage has not been
authorized by the Engineer;

(b) the Contractor has become bankrupt or goes into liquidation other than for
a reconstruction or amalgamation;

(©) the Engineer gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it
within a reasonable period of time determined by the Engineer;

(d) the Contractor does not maintain a security which is required;

12.3  Notwithstanding the above, the Employer may terminate the Contract for
convenience.

12.4 If the Contract is terminated the Contractor shall stop work immediately, make
the Site safe and secure and leave the Site as soon as reasonably possible.

Payment upon Termination

13.1 If'the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Engineer shall issue a certificate for the value of the work done
less advance payments received up to the date of the issue of the certificate, less
other recoveries due in terms of the contract, less taxes due to be deducted at
source as per applicable law.

13.2  If the Contract is terminated at the Employer’s convenience, the Engineer shall
issue a certificate for the value of the work done, the reasonable cost of removal
of Equipment, repatriation of the Contractor’s personnel employed solely on the
Works, and the Contractor’s costs of protecting and securing the Works and less
advance payments received up to the date of the certificate, less other recoveries
due in terms of the contract and less taxes due to be deducted at source as per
applicable law.
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14.

15.

Dispute settlement

If over the works, any dispute arises between the two parties, relating to any aspects of
this Agreement, the parties shall first attempt to settle the dispute through mutual and
amicable consultation.

In the event of agreement not being reached, the matter will be referred for arbitration by
a Sole Arbitrator not below the level of retired Chief Engineer / Superintending Engineer,
(not connected in part or whole with this Project in his service) to be appointed by the
first party. The Arbitration will be conducted in accordance with the Arbitration and
Conciliation Act, 1996. The decision of the Arbitrator shall be final and binding on both
the parties. The Arbitrator shall give his award/decision within 60 days of start of
proceedings.

Fraud and Corruption

The World Bank requires compliance with the Bank’s Anti-Corruption Guidelines and its
prevailing sanctions policies and procedures as set forth in the WBG’s Sanctions
Framework, as set forth in Section C. In further pursuance of this policy, the Contractor
shall permit and shall cause its sub-contractors and sub-consultants to permit the Bank
and/or persons appointed by the Bank to inspect the Site and/or the accounts and records
relating to the performance of the Contract and the submission of the bid, and to have
such accounts and records audited by the Bank, if requested by the Bank.

The Priced Bill of Quantities (Annexure 1), Format of Certificate (Annexure 2) and
Specification and Drawings (Annexure 3) are attached.

Signed and delivered by Sri. for and on behalf
of the Contractor
In the presence of the Witness:
i)
ii)

SIGNATURE
Signed and delivered by Sri Assistant Executive Engineer/Executive
Engineer/Superintending Engineer of for an
on behalf of the Government.
In the presence of the Witness:
i)
ii)

SIGNATURE
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Annexure I

BILL OF QUANTITIES

The approximate Bill of Quantities is indicated below to give an idea of the work which should
be executed in accordance with the approved drawings and specifications to enable the bidder to
furnish the lump sum price. Bidders may, however, note that no variation in the lump sum cost
is acceptable (except where extra items are ordered by the Engineer).

SL.No. Description of Work Qty. | Unit Estimated cost Amount
In figure In Rs.

Rs. Lakhs) Word | Lakhs

s

1 Construction of Farm Ponds in 27 | Nos.
Cauvery Delta sub basin in
Nagapattinam and keelvellur
blocks of Nagapattinam
Districts — 27 Nos

Package

05/TNIAMP/ AED/
CDSB/Works/Phase 1V2023-
24

GST and similar other
applicable taxes

GST should be shown separately

We agree to execute the works in accordance with the approved drawings and technical
specifications at ........ percentage above/below the estimated rates, i.e., for a total Contract
price of Rs.......................... (amount in figures)(Rs............ amount in words).

Signature of Contractor
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Annexure - 2

FORMAT OF CERTIFICATE
Certified that the works upto - stage(as defined
in clause 3.1 of the Agreement) in respect of construction of --at ---

- ---- have been executed satisfactorily in accordance withthe terms and
conditions of the agreement and as per approved drawing and technical specifications.

Signature
Name & Designation
(Official address)
Place :
Date :

Office seal
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Performance Security - Bank Guarantee
[Guarantor letterhead or SWIFT identifier code]

Performance Guarantee No......................... [insert guarantee reference number]
Date.....ocovvviiiiiiiiiinne, [insert date of issue of the guarantee]
To: [name of Employer]
[address of Employer]
WHEREAS [name and address of Contractor] (hereinafter called "the
Contractor") has undertaken, in pursuance of Contract No. dated to execute

[name of Contract and brief description of Works] (hereinafter called "the

Contract");

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you
with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with his
obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the
Contractor, up to a total of [amount of guarantee'] [in
words], such sum being payable in the types and proportions of currencies in which the Contract Price is payable,
and we undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums
within the limits of [amount of guarantee] as aforesaid without your needing to prove or
to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us
with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract or of the
Works to be performed thereunder or of any of the Contract documents which may be made between you and the
Contractor shall in any way release us from any liability under this guarantee, and we hereby waive notice of any
such change, addition or modification.

This guarantee shall be valid until ......... (i.e.) 28 days from the date of expiry of the Defects Liability
Period, and any demand for payment under it must be received by us at this office on or before that date.

Signature and seal of the guarantor

Name of Bank

Address

Date

Note: All italicized text (including footnotes)is for use in preparing this form and shall be deleted from the final
product.

'An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price specified in the
Contract and denominated in Indian Rupees.
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1. Purpose

Section C. Fraud and Corruption
(Text in this Section shall not be modified)

1.1 The Bank’s Anti-Corruption Guidelines and this annex apply with respect to procurement
under Bank Investment Project Financing operations.

2. Requirements

2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing); bidders,
consultants, contractors and suppliers; any sub-contractors, sub-consultants, service
providers or suppliers; any agents (whether declared or not); and any of their personnel,
observe the highest standard of ethics during the procurement process, selection and contract
execution of Bank-financed contracts, and refrain from Fraud and Corruption.

2.2 To this end, the Bank:

a. Defines, for the purposes of this provision, the terms set forth below as follows:

1.

il.

1il.

1v.

(2)

(b)

“corrupt practice” is the offering, giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence improperly the actions of another

party;
“fraudulent practice” is any act or omission, including misrepresentation, that

knowingly or recklessly misleads, or attempts to mislead, a party to obtain
financial or other benefit or to avoid an obligation;

“collusive practice” is an arrangement between two or more parties designed
to achieve an improper purpose, including to influence improperly the actions
of another party;

“coercive practice” is impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence
improperly the actions of a party;

“obstructive practice” is:

deliberately destroying, falsifying, altering, or concealing of evidence material
to the investigation or making false statements to investigators in order to
materially impede a Bank investigation into allegations of a corrupt,
fraudulent, coercive, or collusive practice; and/or threatening, harassing, or
intimidating any party to prevent it from disclosing its knowledge of matters
relevant to the investigation or from pursuing the investigation; or

acts intended to materially impede the exercise of the Bank’s inspection and
audit rights provided for under paragraph 2.2 e. below.

b. Rejects a proposal for award if the Bank determines that the firm or individual
recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-
contractors, service providers, suppliers and/ or their employees, has, directly or
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indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in
competing for the contract in question;

In addition to the legal remedies set out in the relevant Legal Agreement, may take other
appropriate actions, including declaring misprocurement, if the Bank determines at any
time that representatives of the Borrower or of a recipient of any part of the proceeds of
the loan engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices
during the procurement process, selection and/or execution of the contract in question,
without the Borrower having taken timely and appropriate action satisfactory to the
Bank to address such practices when they occur, including by failing to inform the Bank
in a timely manner at the time they knew of the practices;

Pursuant to the Bank’s Anti- Corruption Guidelines and in accordance with the Bank’s
prevailing sanctions policies and procedures, may sanction a firm or individual, either
indefinitely or for a stated period of time, including by publicly declaring such firm or
individual ineligible (i) to be awarded or otherwise benefit from a Bank-financed
contract, financially or in any other manner;2 (ii) to be a nominated3 sub-contractor,
consultant, manufacturer or supplier, or service provider of an otherwise eligible firm
being awarded a Bank-financed contract; and (iii) to receive the proceeds of any loan
made by the Bank or otherwise to participate further in the preparation or
implementation of any Bank-financed project;

Requires that a clause be included in bidding/request for proposals documents and in
contracts financed by a Bank loan, requiring (i) bidders, consultants, contractors, and
suppliers, and their sub-contractors, sub-consultants, service providers, suppliers, agents
personnel, permit the Bank to inspect’ all accounts, records and other documents
relating to the submission of bids and contract performance, and to have them audited
by auditors appointed by the Bank.

2

For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without limitation, (i) applying

for pre-qualification, expressing interest in a consultancy, and bidding, either directly or as a nominated sub-contractor, nominated consultant,
nominated manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an addendum or amendment

introducin,
3

g a material modification to any existing contract.

A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider (different

names are used depending on the particular bidding document) is one which has been: (i) included by the bidder in its pre-qualification
application or bid because it brings specific and critical experience and know-how that allow the bidder to meet the qualification requirements for
the particular bid; or (ii) appointed by the Borrower.

4

Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the

Bank or persons appointed by the Bank to address specific matters related to investigations/audits, such as evaluating the veracity of an allegation
of possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing and examining a
firm's or individual's financial records and information, and making copies thereof as relevant; accessing and examining any other
documents, data and information (whether in hard copy or electronic format) deemed relevant for the investigation/audit, and
making copies thereof as relevant; interviewing staff and other relevant individuals; performing physical inspections and site
visits; and obtaining third party verification of information.
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Technical Specifications

. The size of the Farm Pond should be as follows

a) 28.00 m x 28.00 m with 1.50 m depth with single berm, for soils having limited
depth,
b) Based on the field condition, actual Farm Pond size, shape and cost can be
decided, but it should be on pro-rata basis of volume of storage.
The average capacity of the Farm Pond should be about 1100 cubic metres.
However, it is the farmer’s choice for any one of the above.
. Farm Ponds to be provided with stable inlet and outlet as detailed below:
Farm pond sixe —28.0 mx 28.0 mx 1.5 m
i. Pipe inlet shall be of 30 cm RCC pipe with proper head wall and silt trap. In
order to harvest more rain water a small earthen channel shall be formed to a
minimum length of 10 m. Pipe inlet is extended 0.5 m inside the pond.
ii. Head walls to be constructed at the entry point and pipe to be extended inside
the pond.
iii.  Pipe outlet shall be of 30 cm RCC pipe extended till the berm width of Im to
drain the excess water harvested, only when the pond is full.
Shoulder bunds to be formed around the pond with height 0.60 m and top width of 0.60

m and side slopes 1:1 depending of soil type, formed all around using excavated earth.

. Uniform berm width of minimum 1.00 m is to bemaintained all around. Sectioning and

consolidation of shoulder bund are to be made.

. The size depends on the catchment area and quantity of runoff water in principle. But
most important factor is the willingness of the farmer to part the portion of his land and
willing to construct the Farm Pond as per the technical specification mentioned in the
design. If soil conditions permit, the depth can be increased to accommodate more water
storage.

. The topography of the land should be such that there is sufficient catchment area for the
Farm Pond to harvest rain water.

. Farm Pond will be constructed at the lowest portion of the farmer’s land to harvest

maximum runoff water.
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8. The soil should be non porous such that, there is not much seepage and percolation losses
and thus rain water can be stored for longer days for making use of it during critical

stages of the crop period.
Social Safeguards

1. Precaution Boards and caution reflector tapes should be provided by the Contractor for
the sites adjoining to the common pathway

2. The excess earth excavated during the construction of the Farm Pond should be safely
disposed off the site.

3. The Sub Basin Nodal officers are instructed to provide Name Boards in the site with

details of scheme, location, estimate cost, contact officer, address, phone No, etc.,
Grievance Redress Mechanism

1. The Sub Basin Nodal officers are instructed to display a complaint box and maintain a
complaint register in their office with Office address and office phone number

2. The sub basin Nodal officer should maintain and operate Grievance Redress
Mechanism for the handling of any stakeholder complaints/grievance arising out of the

implementation of project activities and is instructed to incorporate in the OK card.
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Annexure-3

DRAWING

Layout of Farm Pond of size 28.00m x 28.00m x 1.50m

FARM POND
(SIZE 28.00 m X 28.00 m X 1.50 m )-Trapezoidal section

!

Silt Trap
2x2x1m

Inlet pipe ( Not to Scale )

Slope 1:1
Bund top width 0.60m
Slope 1:1

Berm width 1 M
Slope 0.5:1

Outlet pipe
l' PLAN

«\ Top L-B=28.0 M

.

Bottom L=B=26.50M

0 5 A

SECTION
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Inspections and Tests

1. The concerned section officer (AE/JE) will inspect the all the sites and on satisfactory
condition will take 100 % measurement of the same and present to the concerned
AEE(AE). The AEE(AE) after due 75 % check measurement would approve it. The
EE(AE) would do the 20% counter check measurement in selected sites and ensure the
quality of work before final payment. The SE(AE) would do the 5% test check
measurement in selected sites.

2. Satisfactory report (OK card), after the completion of work, should be obtained from

the beneficiary.

Supplementary Information

From the list of beneficiaries issued at the time of work order, if any beneficiary is
unwilling to part his/her land at the time of execution, an alternate beneficiary in the

respective package who is willing to part his/her land will be provided to the contractor.
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